
Lump Sum - Total Project:

Proposal for Alternative Work:

Unit Prices

Addenda Receipt Acknowledgement
Time of Commencement & Completion:

Lump Sum - Total Project:
Proposal for Alternative Work:

Unit Prices

Addenda Receipt Acknowledgement
Time of Commencement & Completion:

The Weitz Company, L.L.C.Hawkins Construction Co.Builders, Inc.COMPANY NAME:
Fred H. Hawkins, Jr.O.E. KingeryREPRESENTATIVE:

3201 Pioneers Blvd., Ste.110317 So. 12th St., Ste.100201 North 46th St.ADDRESS:
Lincoln, NE  68502Lincoln, NE  68508Lincoln, NE  68503-0719CITY,STATE,ZIP:
402/489-4001402/476-0144402/465-4400TELEPHONE NO.:

FAX NO.:

$3,360,000.00$3,231,000.00$3,617,800.00

$66,500.00$70,390.00$54,500.00Change asphalt parking lot to concrete1.

$30,200.00$33,100.00$44,300.00white marble chips
Revise precast concrete mix to include

2.

$12.00/LF$13.50/LF+$15.50/L.    -$5.50/LFAuger Cast Piling1.
$4.84/CY$4.50/CY+$9.00/CYExcavation2.
$5.72/CY$5.50/CY+$7.00/CYStructural Fill3.

$1,265.00/Ton$850.00/Ton+$1,300.00/TonSteel Reinforcement4.
$1,620.00/Ton$1,250.00/Ton+$2,000.00/TonEpoxy Coated Steel Reinforcement5.

No.1No.1No.1
277 Calendar Days300 Calendar Days315 Calendar Days

Sampson Construction Co.,Inc.Piedmont Construction CompanyLund-Ross Constructors,Inc.COMPANY NAME:
John SampsonM.N. HalsteadLarry LundquistREPRESENTATIVE:
3730 So. 14th St.410 So.7th / Box 814091112 North 13th St.ADDRESS:
Lincoln, NE  68502Lincoln, NE  68508Omaha, NE  68102CITY,STATE,ZIP:
402/434-5450404/435-1133402/342-2810TELEPHONE NO.:

FAX NO.:
$3,407,300.00$3,224,537.00$3,545,000.00

$50,000.00$37,600.00$71,000.00Change asphalt parking lot to concrete1.

$45,000.00$45,200.00$33,600.00white marble chips
Revise precast concrte mix to include

2.

+$17.50/LF     -$5.50/LF$14.50/LF+$16.50/          -$5.50/Auger Cast Piling1.
$5.00$4.75/CY$9.50Excavation2.
$6.00$5.60/CY$7.00Structural Fill3.

$1,000/Ton$1,115.00/Ton$1,220.00/TonSteel Reinforcement4.
$1,800/Ton$1,566.00/Ton$1,660.00/TonEpoxy Coated Steel Reinforcement5.

No. 1No.1No.1
??300 Calendar Days330  Calendar Days
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